
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    11/09/05                    IN THE CITY AND COUNTY OF                                          11/14/05
     CONTRACT NUMBER     04-0105U4                   SAN FRANCISCO AT SAN FRANCISCO                           CONTRACT CODE 'G '
     LOCATION            04-SF-80-5.7/7.7            AND OAKLAND BAY BRIDGE FROM WEST OF                       32 CONTRACT ITEMS
                                                     SAN FRANCISCO ANCHORAGE TO

                                                     RESURFACE UPPER AND LOWER DECKS           FEDERAL AID  NONE

 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%
 PROPOSALS ISSUED    11   FUND TOTAL   HA21              0                         TOTAL NUMBER OF WORKING DAYS    119

 NUMBER OF BIDDERS  3    ENGINEERS EST     18,732,757.00  AMOUNT UNDER      6,821,810.00        PERCENT UNDER EST 36.42
 PROGRAM ELEMENTS      RAST

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)     11,910,947.00    3              AMERICAN CIVIL CONSTRUCTORS           707 746-8028  CC PREF CLAIMED
                                                            WEST COAST INC                        00526319
                     B)  119 DAYS X   9200                  3701 MALLARD DRIVE                FAX 707 746-0936
                    --------------------
                   A+B)    13,005,747.00                    BENICIA CA  94510

                   2 A)     14,176,700.00    1              CALIFORNIA ENGINEERING                925 461-1500  CC PREF CLAIMED
                                                            CONTRACTORS INC                       00274652
                     B)   87 DAYS X   9200                  20 HAPPY VALLEY ROAD              FAX 925 461-0510
                    --------------------
                   A+B)    14,977,100.00                    PLEASANTON CA  94566

                   3 A)     15,485,561.50    2              GOLDEN STATE BRIDGE INC               925 372-8000  SB PREF CLAIMED
                                                                                                  00851187
                     B)  148 DAYS X   9200                  901 HOWE ROAD                     FAX 925 372-8001   BID IS OVER SBP
                    --------------------
                   A+B)    16,847,161.50                    MARTINEZ CA  94553                                  PREFERENCE LIMITS
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          11/09/05                                                                                                 11/14/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     ANRAK                                                        ASPHALT CONCRETE (PARTIAL)
           SACRAMENTO CA

           THOMAS AND PRATT                                             CONSTRUCTION AREA SIGNS
           EL SOBRANTE CA



          04-0105U4                                                                                                BID245
          04-SF-80-5                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  3
          11/09/05                                                                                                 11/14/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     A B S L CONSTRUCTION                                         GRINDING AND RELATED (PARTIAL)
           HAYWARD CA

           GLOBAL ENVIRONMENTAL NETWORK                                 STORM WATER POLLUTION PREVENTION PLAN AND RELATED (PARTIAL)
           FOUNTAIN VALLEY CA

           RILEYS STRIPING                                              STRIPING AND RELATED (PARTIAL)
           BENICIA CA

           THOMAS AND PRATT                                             CONSTRUCTION AREA SIGNS AND RELATED (PARTIAL)
           EL SOBRANTE CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     BAY LINE CONSTRUCTION                                        JOINT SEALS AND STRIPING (PORTION)
           OAKLAND CA

           GLOBAL ENVIRONMENTAL NETWORK INC                             INDUSTRIAL HYGIENIST
           FOUNTAIN VALLEY CA

           GLOBAL ENVIRONMENTAL NETWORK INC                             STORM WATER POLLUTION PREVENTION PLAN, SAFETY PLAN
           FOUNTAIN VALLEY CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
           FAIRFIELD CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            5,000.00         5,000.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM        1,428,000.00     1,428,000.00
       3     072009      TEMPORARY DECK BRIDGING                        LS     LUMP SUM           40,000.00        40,000.00
       4     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            3,000.00         3,000.00
                         PREVENTION PLAN
       5     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           18,750.00        18,750.00
       6     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA           10              500.00         5,000.00
       7     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          EA            5              500.00         2,500.00
       8 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           26,000.00        26,000.00
       9 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          493,000.00       493,000.00
      10 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M        51,000                2.00       102,000.00
      11     040003      REMOVE EPOXY ASPHALT CONCRETE                  M2      112,530                7.00       787,710.00
                         SURFACING
      12     153225      PREPARE CONCRETE BRIDGE DECK SURFACE           M2      112,530                1.30       146,289.00
      13     157560      BRIDGE REMOVAL (PORTION)                       LS     LUMP SUM           52,000.00        52,000.00
      14 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    M3            7            8,000.00        56,000.00
      15     511118      CLEAN EXPANSION JOINT                          M         3,010               70.00       210,700.00
      16     515041      FURNISH POLYESTER CONCRETE OVERLAY             M3        2,138            2,385.00     5,099,130.00
      17     515042      PLACE POLYESTER CONCRETE OVERLAY               M2      112,530               18.50     2,081,805.00
      18 (S) 519101      JOINT SEAL (TYPE A)                            M         3,050              100.00       305,000.00
      19 (S) 519102      JOINT SEAL (TYPE AL)                           M         8,990               33.00       296,670.00
      20 (SF)520102      BAR REINFORCING STEEL (BRIDGE)                 KG          488                6.00         2,928.00
      21 (SF)550102      STRUCTURAL STEEL (BRIDGE)                      KG          124              115.00        14,260.00
      22 (S) 040004      SPOT BLAST CLEAN STRUCTURAL STEEL              M2            5            3,600.00        18,000.00
      23 (S) 590135      SPOT BLAST CLEAN AND PAINT UNDERCOAT           M2            5            3,600.00        18,000.00
      24 (S) 590301      WORK AREA MONITORING                           LS     LUMP SUM           10,000.00        10,000.00
      25 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          105              100.00        10,500.00
      26 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        27,880                1.50        41,820.00
      27 (S) 840574      200 MM THERMOPLASTIC TRAFFIC STRIPE            M           182                5.00           910.00
                         (BROKEN 10.98 M - 3.66 M)
      28 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        8,070                3.00        24,210.00
      29 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        2,353                5.00        11,765.00
      30     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00
      31     074041      STREET SWEEPING                                LS     LUMP SUM          100,000.00       100,000.00
      32     999990      MOBILIZATION                                   LS     LUMP SUM          500,000.00       500,000.00

                                                                                                    A)         11,910,947.00
                                                                                                    B)   11 DAYS X    9200
                                                                                                           -----------------
                                                                                                   A+B)        13,005,747.00
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
   1 |         5,000.00       5000.00|         5,000.00       5000.00
   2 |     1,414,508.00    1414508.00|       550,000.00     550000.00
   3 |        10,000.00      10000.00|        50,000.00      50000.00
   4 |         3,000.00       3000.00|         3,000.00       3000.00
   5 |        18,750.00      18750.00|        18,750.00      18750.00
   6 |         1,000.00      10000.00|           850.00       8500.00
   7 |         1,000.00       5000.00|         1,000.00       5000.00
   8 |        40,000.00      40000.00|        20,000.00      20000.00
   9 |       125,000.00     125000.00|       775,000.00     775000.00
  10 |             1.00      51000.00|             3.00     153000.00
  11 |             5.40     607662.00|             9.75    1097167.50
  12 |             1.00     112530.00|             4.00     450120.00
  13 |        50,000.00      50000.00|       150,000.00     150000.00
  14 |        35,000.00     245000.00|        10,000.00      70000.00
  15 |            30.00      90300.00|            60.00     180600.00
  16 |         2,900.00    6200200.00|         2,550.00    5451900.00
  17 |            22.75    2560057.50|            36.00    4051080.00
  18 |            60.00     183000.00|            90.00     274500.00
  19 |            40.00     359600.00|            30.00     269700.00
  20 |            10.00       4880.00|            18.00       8784.00
  21 |            50.00       6200.00|            75.00       9300.00
  22 |         1,000.00       5000.00|         1,500.00       7500.00
  23 |         1,000.00       5000.00|         1,500.00       7500.00
  24 |         5,000.00       5000.00|        10,000.00      10000.00
  25 |           400.00      42000.00|           125.00      13125.00
  26 |            25.00     697000.00|             2.75      76670.00
  27 |            60.00      10920.00|            10.00       1820.00
  28 |             3.00      24210.00|             4.00      32280.00
  29 |             2.50       5882.50|             5.00      11765.00
  30 |              .00          0.00|              .00          0.00
  31 |        10,000.00      10000.00|       175,000.00     175000.00
  32 |     1,270,000.00    1270000.00|     1,548,500.00    1548500.00

 TOT            A)     14,176,700.00           A)     15,485,561.50
                B)    87 DAYS X   9200         B)   148 DAYS X   9200
                   --------------------           --------------------
              A+B)     14,977,100.00         A+B)     16,847,161.50


